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05/04/2020

05/04/2020

07/02/2022

05/04/2020

Start Date :

Completion Date :

Effective Date :

Invoice Unit :

Fansteel Assessment/File Review

TDD INITIATION

MEDIUM

YesOvertime Authorized :

Priority :

Purpose :

TDD Title : Verbal Date :

Activity :

Activity Code :

Emergency Code :

FPN :

0600

Fansteel

10 Tantalum Place

Muskogee

Muskogee

74403

State :

City :

Project Address :

Project/Site Name :

SSID : Work Area :

Operable Unit :

Work Area Code :

Response / Removal

Removal Ass'mnt w/On-Site (walk,survey, or sample)

RSCounty :

OK

Performance Based :
Zip Code :

No

0.00

0.00

0.00

LOE (Hours)

$0.00

$0.00

$0.00

Amount

New Total :

This Action :

Previous Action(s) :

Authorized TDD Ceiling : 

See Schedule
Specific Elements :

See Schedule

Description of Work :

Region Specific :

CERCLIS: : Misc 2 :

TDD AmountDCN Line-IDCost 

Org. 

Site ProjectObject

Class

Program 

Element
Budget 

Org.

Approp

.

Budget / FYLine

Accounting and Appropriation Information: SFO: 

Funding 

Category 
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Fax Number :    (Signature) (Date)

Project Officer :    Will LaBombard

(Signature) (Date)

David P. RobertsonContracting Officer Representative 

(Signature) (Date)

Chanel ColbertContract Specialist:    

(Signature) (Date)

Latrice HaggertyContracting Officer :    

Electronically Signed by Latrice Haggerty 05/19/2020 Phone Number :    

Branch Mail Code:    

214-665-7199

Fax Number :    

Branch Mail Code :    

Phone Number :    214-665-7363

Fax Number :    

Branch Mail Code :    

Phone Number :    

Fax Number :    

Branch Mail Code :    

214-665-3176

Other Agency Official 

(Date)(Signature) Fax Number :    

Phone Number :    

Branch Mail Code :    

Phone Number :    
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Specific Elements: Describe -existing investigations regarding on-site

 contamination,Brief OSC,Compile Existing Data,Coordinate

 Activities w/other Agencies(Fed,St,Loc),Evaluate Cleanup

 Measures Proposed,Evaluate Effectiveness of Scenario,Notify

 OSC of Recommendation,Obtain Fed & State Counterpart Agency

 Records,Organize Site Documentation Files,Prepare Draft
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 PolRep,Prepare Draft Report,Prepare Graphics/Charts,Prepare

 Report,Research Info on Subject,Review Site Records/Technical

 Documents,Review Treatment Alternatives,Document Site

 Access,Prepare Maps and Sketches,Review Site Files

Description of Work: The initial funding ceiling for this TDD is set at $30,000. 

When available, all TDD costs shall be invoiced against the 

oldest 6A00P task order funding.

This TDD's cost category is CERCLA Pipeline.

The contractor shall use SSID A6S4 on all forms, reports, 

emails, communications, and deliverables.

 David Robertson will be the primary COR for this TDD.

Unless otherwise specified by the COR, final technical 

deliverables are due within 30 days of work being physically 

complete and interim technical deliverables are due as 

directed by the COR. The COR may modify the due dates for any 

or all technical deliverables required as a result of this 

TDD.

No field work is authorized under this TDD at this time.

Background
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Site is a former rare earth refining facility.  The ore used 

as feedstock contained trace amounts of the radioactive 

elements uranium and thorium.

The contractor shall:

- Provide a Tier 1 response and include a person knowledgeable 

in characterization and disposal of radionuclide wastes as 

well as a person knowledgeable in construction of repositories 

for radionuclide wastes. All tasks must be consistent with the 

NCP. 

- Document site activities including photo documentation (if 

required)

- Provide GIS/mapping

- Provide Website updates as directed by the COR including 

photos, documents, draft POLREPs (DRAFT shall be included in 

the title block of any drafted POLREPs). 

- Review historical Site documentation to identify data gaps, 

logistical needs, and identify sampling locations. 

- Coordinate with State and local partners to identify 

potential obstacles and identify potential partners for 

managing potential institutional controls in perpetuity. 

- Provide a detailed Removal Assessment Report that includes 

recommendations and cost comparisons, for permanent on-site 

disposal of radioactive isotopes and other metals, compared to 

off-site disposal of those materials. 

- Utilize RCMS for cost tracking and provide 1900-55s.

- Prepare and plan for future sampling activities to support 

determination of appropriate disposal scenarios. 

- Provide short, concise updates/summaries by COB every Friday 

or as directed by the OSC. 

- Provide general technical support to the OSC, as directed.

- Contact OSC upon receipt of this TDD for additional 

background information. 

Deliverable(s): 

The final report shall include:

- The recommended technique(s) for the consolidation and final 

disposal of all identified wastes at the Site. It should also 

speak to the existing groundwater treatment system, in-situ 

treatment of groundwater, in-situ redirection of groundwater, 

and redirection of on-site surface water to reduce groundwater 

contamination, as well as how the recommended technique(s) is 

expected to increase the effectiveness and/or reduce the cost 

of the existing groundwater treatment system.  

- Feasible alternatives, if any, that were considered. 

- Cost estimates for disposal alternatives by line item. 

- Estimated duration of field portion of project. 

- Further sampling requirements (include sampling suitable to 

characterize wastes for on-site or off-site disposal). 

- Equipment requirements including any special equipment that 

may require advanced scheduling or other considerations. 

- Identify any obstacles or additional requirements necessary 

to accomplish removal and disposal (a workplan is not required 

at this time.  EPA will verify and select the technique to be 

used). 

- Prospective disposal and recycling/continued use facilities 

(does not require an agreement at this time).
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